2004 CONSTRUCTION ENGINEERING SERVICES for WISDOT
TRANSPORTATION DISTRICT 3
CONSULTANT PACKAGE NO. 1

Project I.D. #1 6117-00-71

Highway/Street: CTH K, Town of Navarino
Termini/Location: STH 156 — Townline Road

County: Shawano

Length: 3.2 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. # 2 6116-02-71

Highway/Street: STH 156, Town of Navarino
Termini/Location: CTH K- STH 187

County: Shawano

Length: 0.5 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000 - $249,000

Major Items of Work: Grading, base, asphalt paving

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate asphalt paving, density
Duties: Inspection, staking, material testing

For more information, contact: Jim Lamers, Project Development Supervisor at (902) 492-5662.
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CONSULTANT PACKAGE NO. 2

Project I.D. #1 6004-03-71

Highway/Street: CTH EE, Town of Center
Termini/Location: Duck Creek Bridge and Approaches
County: Outagamie

Length: NA

Project Type: Bridge

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 2 6499-06-71

Highway/Street: Van Boxtel Road, Town of Oneida
Termini/Location: Oneida Creek Bridge

County: Outagamie

Length: NA

Project Type: Bridge

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 3 6506-03-71

Highway/Street: Newland Road, Town of Cicero
Termini/Location: Shioc River Bridge and Approaches
County: Outagamie

Length: NA

Project Type: Bridge

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000 - $249,000

Major Items of Work: Bridge construction.

Complexity Level: Low

Associated Contracts: No

Restrictions: NA

Project Manager Required: Yes

Support Staff Required: Depends on contractors schedule
Anticipated Number: 0-1

Required Certification: Concrete, aggregate

Duties: Inspection, material testing, staking

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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CONSULTANT PACKAGE NO. 3

Project I.D. #1 4657-18-71

Highway/Street: Bluemound Drive, Town of Grand Chute
Termini/Location: Spencer Street — Wisconsin Ave
County: Outagamie

Length: 1.0 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed to through traffic

Letting Date: February 10, 2004

Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 2 4657-15-71

Highway/Street: CTH OO/CTH AA Intersection
Termini/Location: Town of Grand Chute

County: Outagamie

Length: NA

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Staged

Letting Date: February 10, 2004

Anticipated Construction Cost: $100,000 - $249,000
Project I.D. # 3 4657-12-71

Highway/Street: South Bluemound Drive & Spencer Street Intersection
Termini/Location: Town of Grand Chute

County: Outagamie

Length: NA

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Staged

Letting Date: February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999
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Project I.D. # 4
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

4657-08-71

Bluemound Drive, Town of Grand Chute
Elberg Drive — Wisconsin Ave
Outagamie

0.1 miles

Reconstruction

Urban

Staged

February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #5 4659-12-71

Highway/Street: College Ave, Town of Grand Chute
Termini/Location: USH 41 — Perkins Street

County: Outagamie

Length: NA

Project Type: Right In/Right Out Median Construction
Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Open to traffic

February 10, 2004

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Grading, base, asphaltic pavement, traffic signals

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Medium
None
None
Yes
Yes
2-3

Aggregate, concrete, asphalt density
Inspection, staking, materials testing

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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CONSULTANT PACKAGE NO. 4

Project I.D. 1123-09-71

Highway/Street: us 41

Termini/Location: CTH A Bridge and Approaches

County: Outagamie

Length: 1.0 miles (on CTH A)

Project Type: Reconstruct and Bridge Replacement
Urban and/or Rural: Urban

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $4,000,000 - $4,999,999

Major Items of Work: Bridge, grading, base, concrete paving, asphalt paving

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphalt paving, density

Duties: Inspection, staking, material testing, assistant project manager

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 5

4657-09-71

Capitol Drive, Town of Grand Chute
CTH A—-STH 47

Outagamie

1.5 miles

Reconstruct

Urban

Closed to through traffic

February 10, 2004

Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work: Grading, base, asphaltic pavement

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Medium
None
None
Yes

Yes
2-3

Aggregate, concrete, asphaltic pavement, density

Inspection, staking, material testing

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 6

1130-18-71

USH 41

CTH G/Ashland Ave Interchange

Brown

0.00

Bridge Rehabilitation

Rural

Closed to through traffic and one lane open — depends on location

Letting Date: April 13, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. # 2 1130-25-60

Highway/Street: USH 41

Termini/Location: USH 41/STH 172 Interchange

County: Brown

Length: 1.0

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Ramps closed

April 13, 2004

Anticipated Construction Cost: $250,000 — $499,999

Major Items of Work: Bridge deck overlays and bridge deck replacement, concrete pavement repair,

asphalt pavement
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Low
None
No environmental restrictions

No

Yes

2

All

Inspection, staking, and materials testing.

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698

or Charles Karow, Project Manager at (920) 492-5997
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CONSULTANT PACKAGE NO. 7

Project I.D. 4171-07-71

Highway/Street: STH 54, Mason Street
Termini/Location: Fox River Bridge, City of Green Bay
County: Brown County

Length: 0.00

Project Type: Bridge Deck Overlay

Urban and/or Rural: Urban

Traffic Control: Staging

Letting Date: January 13, 2004

Anticipated Construction Cost: $5,000,000 - $7,499,999

Major Items of Work: Bridge deck overlay, traffic control, concrete pavement repair, asphalt pavement.

Complexity Level: Low-medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: All

Duties: Administer contract, inspection, and material testing

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698
or Charles Karow, Project Manager at (920) 492-5997
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CONSULTANT PACKAGE NO. 8

Project I.D. 4517-01-71
Highway/Street: Derby Lane
Termini/Location: Riverside Drive — Webster Ave, Village of Allouez
County: Brown County
Length: 0.26
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Road closed to through traffic
Letting Date: February 10, 2004
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Common excavation, storm sewer, curb & gutter, asphaltic pavement
Complexity Level: Low
Associated Contracts: None
Restrictions: No environmental restrictions.

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All

Duties: Staking, material testing, and inspection.

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698
Or Pat DuChateau, Project Manager at (920) 492-5991
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CONSULTANT PACKAGE NO. 9

Project I.D. 4576-01-71

Highway/Street: CTH MM, Town of Ledgeview
Termini/Location: Dutchman Rd Bridge & Appr, Sorenson’s Cr
County: Brown

Length: 0.00

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work: Bearing pile, concrete masonry bridges, bar steel reinforcement

Complexity Level: Medium
Associated Contracts: None
Restrictions: No environmental restrictions

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All

Duties: Staking, inspection, and material testing

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698
Or Pat DuChateau, Project Manager at (920) 492-5991
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CONSULTANT PACKAGE NO. 10

Project I.D. 4985-00-36

Highway/Street: CTH F, City of De Pere

Termini/Location: Scheuring Rd, American Blvd — Patriot Way
County: Brown

Length: 0.85 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Closed to through traffic

Letting Date: March 9, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work: Excavation, base, storm sewer, curb & gutter, concrete pavement

Complexity Level: Medium
Associated Contracts: None
Restrictions: No environmental restrictions

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All

Duties: Materials testing, inspection, assist project manager in administration of

contract, and staking

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698
Or Pat DuChateau, Project Manager at (920) 492-5991
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CONSULTANT PACKAGE NO. 11

Project I.D. #1 9268-08-71

Highway/Street: CTH U, Town of Pittsfield
Termini/Location: Anston Bridge & Approaches, Suamico River
County: Brown

Length: 0.00

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. # 2 6002-01-71

Highway/Street: CTH S, Town of Lawrence
Termini/Location: Freedom Rd Bridge & Approaches, Ashwaubenon Cr
County: Brown

Length: 0.00

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 3 4587-00-71

Highway/Street: CTH P, Town of Green Bay
Termini/Location: Sugarbush Rd Bridge & Approaches, School Cr
County: Brown

Length: 0.00

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 4 4508-05-71

Highway/Street: Local Road, Town of Morrison
Termini/Location: River Rd Bridge & Approaches
County: Brown

Length: 0.00

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999
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Major Items of Work: Bearing pile, concrete masonry bridges, bar steel reinforcing

Complexity Level: Low
Associated Contracts: None
Restrictions: No environmental restrictions.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: All

Duties: Administer contract, documentation, materials testing, inspection,
staking.

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698
Or Pat DuChateau, Project Manager at (920) 492-5991
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

CONSULTANT PACKAGE NO. 12

1490-14-71
USH 141
LeMere Road to North County Line

Oconto

8.4 miles
Reconstruction
Rural

Open to traffic
December 9, 2003

Anticipated Construction Cost: $7,500,000 - $9,999,999
Project I.D. # 2 1490-14-72

Highway/Street: USH 141

Termini/Location: LeMere Road to North County Line
County: Oconto

Length: N/A

Project Type: Bridge Construction

Urban and/or Rural:
Traffic Control:

Letting Date:

Rural
Open to traffic

December 9, 2003

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work: This is a major reconstruction of a 2-lane highway to a 4-lane expressway. Work
includes earthwork, erosion control, crushed aggregate base course and concrete masonry.

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Complex

These 2 projects are one contract

Completion date of October 31%

No - Job will be staffed with WisDOT project manager
Yes

2-3 staff

Sampling, and concrete masonry
Inspection, assistant project leader and some staking

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.
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CONSULTANT PACKAGE NO. 13

Project I.D. 9995-00-31

Highway/Street: Local Street

Termini/Location: Ogden Street Bridge - City of Marinette
County: Marinette

Length: 0.08 miles

Project Type: Bridge rehabilitation

Urban and/or Rural: Urban

Traffic Control: Closed and detoured

Letting Date: September 9, 2003

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work: This is a bridge rehabilitation project on this movable span bridge.

Complexity Level: Medium
Associated Contracts: None
Restrictions: Work to be completed by late spring 2004. Restrictions on when movable

span can be closed due to navigational concerns.

Project Manager Required: Yes, consultant project manager

Support Staff Required: Part time staff may be required
Anticipated Number: 1 staff

Required Certification: Sampling, and concrete masonry
Duties: Inspection

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.
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CONSULTANT PACKAGE NO. 14

Project I.D. #1 1150-32-71

Highway/Street: USH 41

Termini/Location: Cleveland Road to Interstate Bridge
County: Marinette

Length: 1.84 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Detoured

Letting Date: July 13, 2004

Anticipated Construction Cost: $4,000,000 - $4,999,999
Project I.D. #2 1150-33-71

Highway/Street: USH 41

Termini/Location: Interstate bridge replacement

County: Marinette

Length: 0.23 miles

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Detoured

Letting Date: August 10, 2004

Anticipated Construction Cost: $4,000,000 - $4,999,999
Project I.D. #3 1150-34-71

Highway/Street: USH 41

Termini/Location: Stephenson Island Bridge replacement
County: Marinette

Length: 0.02 miles

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Detoured

Letting Date: July 13, 2004

Anticipated Construction Cost: $500,000 - $749,999
Project I.D. #4 1150-35-71

Highway/Street: USH 41

Termini/Location: Interstate Bridge to Sault St Marie bridge
County: Marinette

Length: 0.19 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Detoured

Letting Date: July 13, 2004

Anticipated Construction Cost: $750,000 - $999,999

Major Items of Work: This is a large urban reconstruction with 2 bridge replacements. Work includes
earthwork, concrete pavement, storm sewer, concrete masonry and sidewalk.
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Complexity Level: Complex
Associated Contracts: These 4 projects are let as 2 contracts.

Restrictions: Urban reconstruct will start in September of 2004 with work on bridges to
start in October of 2004. All work will be completed in October of 2005.

Project Manager Required: Job will be staffed with WDOT project manager

Support Staff Required: Yes

Anticipated Number: 2-5 staff, depending on how WDOT finalizes staffing
Required Certification: Sampling, concrete masonry, concrete pavement
Duties: Inspection, assistant project leader, testing and staking

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.

D3, 41 Packages including 5 FS Construction Master Contracts Page 17 of 45



CONSULTANT PACKAGE NO. 15

Project I.D. #s 1000-83-01
1000-83-02
1000-83-03
1000-83-04
1000-83-05
1000-83-06
1000-83-07
1000-83-08
1000-83-09
1000-83-10
1000-83-11
1000-83-12
0690-03-90
1009-31-00
1000-03-58

Highway/Street: STH District Wide

Termini/Location: NA

County: District Wide

Length: NA

Project Type: Epoxy Pavement Marking
Urban and/or Rural: Rural

Traffic Control: Moving operation

Letting Date: November 11, 2003 to June 8, 2004
Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work: Epoxy pavement marking on various STH’s, District Wide.

Complexity Level: Low
Associated Contracts: None
Restrictions: Various holidays and weekends.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: Y

Required Certification: Knowledge of pavement marking layout & MUTCD

Duties: Project management, inspection, documentation, and layout.

For more information, contact: Chris Blazek, Project Manager at (920) 492-0131.
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CONSULTANT PACKAGE NO. 16

Project I.D. #1 1220-05-62

Highway/Street: IH 43, Milwaukee — Green Bay
Termini/Location: NB USH 41 — SB IH 43, Atkinson/Military
County: Brown

Length: NA

Project Type: Bridge Painting

Urban and/or Rural: Urban

Traffic Control: Yes

Letting Date: November 11, 2003

Anticipated Construction Cost: $500,000 - $749,999
Project I.D. # 2 1150-21-60

Highway/Street: USH 41, Green Bay - Suamico
Termini/Location: CTH J, Lineville Rd, Harbor L. Rd
County: Brown

Length: NA

Project Type: Bridge Painting

Urban and/or Rural: Rural

Traffic Control: Yes

Letting Date: September 9, 2003

Anticipated Construction Cost: $500,000 - $749,999
Project I.D. # 3 1223-10-60

Highway/Street: IH 43, Milwaukee — Green Bay
Termini/Location: NB & SB structures over STH 42
County: Sheboygan

Length: NA

Project Type: Bridge Painting

Urban and/or Rural: Rural

Traffic Control: Yes

Letting Date: March 9, 2004

Anticipated Construction Cost: $100,000 - $249,999
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Project I.D. # 4 6190-11-60

Highway/Street: STH 116, Village of Winneconne
Termini/Location: Wolf River Bridge, Main Street
County: Winnebago

Length: NA

Project Type: Bridge Painting

Urban and/or Rural: Urban

Traffic Control: Yes

Letting Date: July 13, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work: Paint removal and repainting of structures

Complexity Level: Medium
Associated Contracts: None
Restrictions: Projects are restricted in the timeframe work can be done.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Knowledge of requirement and personnel protection for lead base paint
removal and painting systems.

Duties: Contract administration, inspection and documentation.

For more information, contact: Chris Blazek, Project Manager at (920) 492-0131.
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CONSULTANT PACKAGE NO. 17

Project I.D. 4085-21-71

Highway/Street: Madison Street (STH 32/57), City of Chilton
Termini/Location: Chestnut Street — Breed Street

County: Calumet

Length: 0.88 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Multi-staged detour

Letting Date: April 13, 2004

Anticipated Construction Cost: $3,500,000 - $3,999,999

Major Items of Work: Grade, base, pcc pavement (4-lane urban), sewer & water construction,
enhancements (landscaping, colored sidewalk, brick pavers).

Complexity Level: High
Associated Contracts: None
Restrictions: Road closed.

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate sampling, concrete testing

Duties: Staking, inspection, materials testing (City to inspect sewer & water
construction).

For more information, contact: Chris Blazek, Project Manager at (920) 492-0131.
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CONSULTANT PACKAGE NO. 18

Project I.D. 4994-01-09
Highway/Street: CTH E, City of Oshkosh
Termini/Location: Witzel Ave (Oakwood Blvd — USH 41)
County: Winnebago
Length: 1 mile
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Road closed
Letting Date: January 13, 2004
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grade, base, concrete pavement, 4 lane-urban
Complexity Level: Medium
Associated Contracts: NA
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing

Duties: Contract administration, inspection, staking, and material testing.

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.
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CONSULTANT PACKAGE NO. 19

Project I.D. 4993-01-92

Highway/Street: Breezewood Lane, City of Neenah
Termini/Location: Tullar Rd - Pendleton

County: Winnebago

Length: 0.5 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: March 9, 2003

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work: Grade, base, concrete pavement, 4-lane urban

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing
Duties: Inspection, staking, and material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.
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CONSULTANT PACKAGE NO. 20

Project I.D. 6448-03-72

Highway/Street: STH 150

Termini/Location: USH 45 - STH 76

County: Winnebago

Length: 6.2 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: May 11, 2004

Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Intersection reconstruction, bridge replacement
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling, concrete testing
Duties: Inspection, staking, and materials testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 21

4068-06-71

STH 114 (Commercial Street), City of Neenah
Fox River — North City Limits

Winnebago

0.41 miles

Reconstruct

Urban

Road closed

February 10, 2004

Anticipated Construction Cost: $1,000,000 - $1,499,999
Project I.D. # 2 4068-07-71

Highway/Street: STH 114, Commercial Street, City of Neenah
Termini/Location: Bridge over Fox River

County: Winnebago

Length: NA

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date:

November 11, 2003

Anticipated Construction Cost: $1,000,000 - $1,499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grade, base, concrete paving (4 lane urban section), bridge replacement
Medium

None

None

No

Yes

3

Aggregate sampling, concrete testing
Inspection, staking, and material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.
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CONSULTANT PACKAGE NO. 22

Project I.D. 6436-04-71

Highway/Street: Oakwood Rd, Town of Algoma
Termini/Location: CTH E - Townline

County: Winnebago

Length: 0.23 miles

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: March 9, 2004

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work: Grade, base, concrete paving (4 lane urban section)

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing
Duties: Inspection, staking, material testing

For more information, contact: Tom Ahrens, Project Manager at (920)492-5989.
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CONSULTANT PACKAGE NO. 23

Project I.D. 4660-06-71

Highway/Street: STH 47, City of Menasha

Termini/Location: 3" St— 9" St (De Pere Street & Appleton Rd)
County: Winnebago

Length: 0.88 miles

Project Type: Joint repair, resurface, reconstruct railroad crossing
Urban and/or Rural: Urban

Traffic Control: Closed to traffic

Letting Date: March 9, 2004

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Joint repairs, asphalt overlay, reconstruct railroad crossing, incidental repairs to
curb and inlets

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: Y%

Required Certification: Aggregate sampling, concrete testing
Duties: Inspection, staking, and material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:

Traffic Control:
Letting Date:

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Anticipated Construction Cost:

CONSULTANT PACKAGE NO. 24

4994-00-97

Sawyer Street

Rush Ave — Sawyer Creek
Winnebago

NA

Reconstruct

Urban

Closed

March 9, 2004

4994-01-70

Sawyer Street, City of Oshkosh
Sawyer Creek Bridge & Approaches
Winnebago

NA

Bridge Replacement

Urban

Closed

March 9, 2004

$2,000,000 - $2,499,999

Major Items of Work: Grade, base, PCC pavement, 4 lane urban section, sewer and water, bridge
replacement. City to inspect sewer and water.

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:

Duties:

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.

Medium
None
None
Yes
Yes

2
Aggregate sampling, concrete testing

Contract administration, staking, inspection, and material testing
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CONSULTANT PACKAGE NO. 25

Project I.D. #1 6496-04-71
Highway/Street: STH 91
Termini/Location: West County Line — STH 116
County: Winnebago
Length: 6 miles
Project Type: Reconstruct/resurface
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: March 9, 2004
Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. #2 6540-00-72
Highway/Street: STH 91
Termini/Location: Quarry Street to Winnebago
County: Green Lake
Length: 2.2 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Closed - Detoured
Letting Date: March 9, 2004
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: 4 miles reconstruct (asphalt), 2 miles asphalt resurfacing, 2.2 miles
recondition.
Complexity Level: Medium
Associated Contracts: NA
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing
Duties: Inspection, staking, and material testing

For more information, contact: Tom Buchholz, District 3 Project Manager at (920) 492-0142
Or Phil Wilson, District 4 Project Manager at (715) 421-8330.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

CONSULTANT PACKAGE NO. 26

4381-03-71
CTH V, Town of Monpelier

Scarborough Creek Bridge and Approaches
Kewaunee

NA

Bridge replacement

Rural

Road closed

March 9, 2004

Anticipated Construction Cost: $0 - $99,999

Project I.D. # 2 4378-05-71

Highway/Street: Local Road, Town of Casco
Termini/Location: Clyde Hill Road Bridge and Approaches
County: Kewaunee

Length: NA

Project Type: Bridge replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date:

January 13, 2004

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. # 3 4381-04-71

Highway/Street: CTH AB, Town of Montpelier
Termini/Location: Scarborough Creek Bridge and Approaches
County: Kewaunee

Length: NA

Project Type: Bridge replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date:

January 13, 2004

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Grading, base course, asphaltic pavement, concrete masonry bridges.

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Medium
NA
None

One project leader

Staff experienced in bridge construction and grading
2

Concrete aggregate., nuclear density

Contract administration, inspection, material testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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CONSULTANT PACKAGE NO. 27

Project I.D. 4140-17-71

Highway/Street: CTHB

Termini/Location: Little Harbor Dr. — Pebble Beach, CTH G (CTH B — East Shore Dr)
County: Door

Length: 4.3 miles

Project Type: AUP road reconstruction

Urban and/or Rural: Rural

Traffic Control: Open to local traffic

Letting Date: November 25, 2003

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work: Grading, base course, culverts, construction staking, asphaltic pavement

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: One project leader

Support Staff Required: Staking crew as needed

Anticipated Number:

Required Certification: Aggregate tech

Duties: Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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CONSULTANT PACKAGE NO. 28

Project I.D. 1470-15-71

Highway/Street: STH 42

Termini/Location: Kewaunee — Algoma (Duvall St. — CTH K)
County: Kewaunee County

Length: 9.21

Project Type: Mill and resurface

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: June 8, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work: Milling asphaltic pavement, asphaltic pavement overlay

Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: General inspection staff

Anticipated Number 1

Required Certification: Aggregate technician

Duties: Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

D3, 41 Packages including 5 FS Construction Master Contracts Page 32 of 45



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 29

1470-12 -71

STH 42, City of Algoma

CTH K — Greenfield Ave.

Kewaunee

1.99

Downtown pavement replacement and pavement rehabilitation
Urban

Road detoured

January 13, 2004

Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 2 1470-12-72

Highway/Street: STH 42, City of Algoma
Termini/Location: Ohio St. — Greenfield Ave

County: Kewaunee

Length: NA

Project Type: Enhancements

Traffic Control: NA

Letting Date:

January 13, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work: Storm sewer, concrete pavement, curb and gutter, sidewalk, asphaltic pavement

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

High

None
Yes

Experienced urban construction staff

3

Aggregate technician, pc concrete

Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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CONSULTANT PACKAGE NO. 30

Project I.D. 1440-09-71

Highway/Street: STH 23

Termini/Location: WCL-CTHP

County: Sheboygan

Length: 7.5 mi

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Under traffic

Letting Date: April 13, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Asphaltic paving, crushed aggregate base course, salvaged asphaltic
surface
Complexity Level: Low

Associated Contracts:
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number 1 (part time)

Required Certification: Aggregate technician

Duties: Contract administration, inspection, and materials

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

CONSULTANT PACKAGE NO.

31

4213-05-71
CTH A

CTHC-CTHJ
Sheboygan

2mi
Reconstruction
Rural

Open to local traffic
March 25, 2004

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work: Grading, base course

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number

Required Certification:
Duties:

Low
None
None
Yes
No

0

None
Contract administration, inspection

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

CONSULTANT PACKAGE NO. 32

4540-14-71

STH 32

CTH G - STH 28
Sheboygan

9.78
Reconstruction
Rural

Open to traffic

May 11, 2004

$3,000,000 - $3,999,999

Major Items of Work: Grading, base course, culverts, asphaltic paving

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number

Required Certification:
Duties:

Medium
None
None
Yes
Yes

3
Aggregate technician 1, PCC technician

Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 33

4269-01-71

CTHO

Town of Sheboygan Falls, Sheboygan River Bridge
Sheboygan

NA

Structure replacement

Rural

Closed

March 9, 2004

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Concrete bridge, grading, base course, asphalt paving

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Low

None

None

Yes

Yes '
one part time

PCC technician, aggregate technician
Contract administration, inspection, material testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

CONSULTANT PACKAGE NO. 34

1440-10-71

STH 23

Coary Lane — CTH OJ
Sheboygan

2.66 mi

Add lanes

Rural

Limited, parallel to live traffic

February 10, 2004

$4,000,000 - $4,999,999

Major Items of Work: Grading, structures,

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number

Required Certification:
Duties:

High
None
None
Yes
Yes

3
PCC technician

Contract administration, inspection, material testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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CONSULTANT PACKAGE NO. 35

Project I.D. #1 4316-07-71

Highway/Street: CTH T, Town of Franklin
Termini/Location: Kossuth Branch River Bridge
County: Manitowoc

Length: NA

Project Type: Structure replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #2 4319-01-71

Highway/Street: Quarry Rd. Bridge and Approaches
Termini/Location: Town of Eaton, Manitowoc River
County: Manitowoc

Length: NA

Project Type: Structure replacement

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number

Required Certification:
Duties:

PCC bridge, grading, base course, asphaltic pavement

Medium

None
Yes
Yes

1
PCC technician, Aggregate technician

Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 36

4991-00-78

Custer St., City of Manitowoc
Alverno Rd. - CTHR
Manitowoc

15

Reconstruction

Urban

Open to local traffic

March 9, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work: Grading, base course, concrete curb and gutter, asphaltic pavement

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number

Required Certification:
Duties:

Medium
None
None
Yes
Yes

1

Aggregate technician, PCC technician
contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.
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CONSULTANT PACKAGE NO. 37

Project I.D. 0691-03-20

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 3

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Urban and/or Rural

Traffic Control: Not Applicable

Anticipated Master Contract Cost: ~ $300,000

Major Items of Work: Varies by Project.
Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district
project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.
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CONSULTANT PACKAGE NO. 38

Project I.D. 0691-03-21

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 3

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Urban and/or Rural

Traffic Control: Not Applicable

Anticipated Master Contract Cost: ~ $300,000

Major Items of Work: Varies by Project.
Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district
project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.
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CONSULTANT PACKAGE NO. 39

Project I.D. 0691-03-22

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 3

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Urban and/or Rural

Traffic Control: Not Applicable

Anticipated Master Contract Cost: ~ $300,000

Major Items of Work: Varies by Project.
Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district
project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.
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CONSULTANT PACKAGE NO. 40

Project I.D. 0691-03-23

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 3

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Urban and/or Rural

Traffic Control: Not Applicable

Anticipated Master Contract Cost: ~ $300,000

Major Items of Work: Varies by Project.
Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district
project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.
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CONSULTANT PACKAGE NO. 41

Project I.D. 0691-03-24

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 3

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Urban and/or Rural

Traffic Control: Not Applicable

Anticipated Master Contract Cost: ~ $300,000

Major Items of Work: Varies by Project.
Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district
project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay

estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.
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